

THE CITY OF WALTHAM
MASSACHUSETTS

PURCHASING DEPARTMENT

Demolition and Construction of the Wayside Trail, Waltham Portion

ADDENDUM NO. 1

December 23, 2021

CHANGES, CORRECTIONS AND CLARIFICATIONS

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications. The items set forth herein, whether of omission, addition, substitution or clarification are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (NO. 1) MUST BE ACKNOWLEDGED ON YOUR BID FORM.

ITEM 1: ANSWERS TO QUESTIONS:

Q1. Does this Project require DCAMM Certification?

A1. NO

Q2. Item 3. Of the Invitation to Bid specifies that Completion Timeline shall be on or before June 30, 2023. Given the magnitude of Construction, several Alternates, the current lack of availability of Materials due to the Global Supply Chain issues, particularly the Materials required for the Timber Bridges, can the Completion Timeline be extended to a Date more reasonably achievable, i.e. Dec. 31, 2023, June 30, 2024?

A2. THERE WILL BE NO EXTENSION ON THE COMPLETION TIMELINE AT THIS TIME.

Q3. Item 16. Of the Instruction to Bidders mentions that this Project is subject to Funds Appropriation. Have the Funds for this Project been appropriated?

A3. NO

Q4. What is the Engineer's Estimate for this Project?

A4. WE DO NOT HAVE AN ESTIMATE

End of Addendum 1