
C:\Documents and Settings\jpedulla\Desktop\RFPs and RFQs\Lexington and School St, WATER MAIN & 
SEWER\Addendum 1, Lexington St. and School St. Design.doc   
    Page 1 of 1 

  THE    CITY    OF    WALTHAM                                     
     MASSACHUSETTS 

PURCHASING DEPARTMENT 
 

Design of the Lexington St. and School St Water & Sewer Replacement 
 

 A D D E N D U M   N O. 1                                                   March 14, 2013   
  

CHANGES, CORRECTIONS AND CLARIFICATIONS 
                                                                                                                       
The attention of bidders submitting proposals for the above subject project is 
called to the following addendum to the specifications. The items set forth herein, 
whether of omission, addition, substitution or clarification are all to be included in 
and form a part of the proposal submitted. 
  
THE NUMBER OF THIS ADDENDUM (NO. 1) MUST BE ENTERED IN THE 
APPROPRIATE SPACE PROVIDED AT THE END OF THE BID PACKET‐ PRICE SHEET 
PAGE.                                                                                                   

 

ITEM NO.: 1   ANSWERS TO POSED QUESTIONS 
 

Q1. Can the City provide a sample of their GIS base map for one of the subject areas? 
A1. The City on‐line maps are available on the City website, they  are from the City's GIS system. 
 
Q2. Would the City consider specifying a quantity of borings to be completed to establish a basis for 
consultants to use in preparing their bid?   
A2. Assume borings are every 300 feet +/‐. 
 
Q3. Can the City clarify what the requirements for the cost proposal are? There aren’t any specific 
criteria to prepare the cost, only that hourly staffing rates should be provided. 
A3. The cost proposal, to complete the project as described in the bid in the Scope of Work section 
page‐15‐20, is determined by the responding designer as an all inclusive and not‐to‐exceed price. No 
hourly rates are required for submission as this is a lump sum fee amount. 
 
Q4. During the duration of the project, if no unreasonable delays beyond the control of the selected 
consultant arise, can we assume there aren’t any wetlands or permitting issues in the project area 
that would impact the completion of the scope of work within 45 days of notice to proceed? 
A4. Responding engineering firms are responsible for wetland determination and permit 
applications. 
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