

THE CITY OF WALTHAM
MASSACHUSETTS

PURCHASING DEPARTMENT

**ROADWAY IMPROVEMENT AND SIDEWALK CONSTRUCTION
TRAPELO ROAD FROM SMITH STREET TO LEXINGTON STREET**

ADDENDUM NO. 1

June 22, 2018

CHANGES, CORRECTIONS AND CLARIFICATIONS

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications. The items set forth herein, whether of omission, addition, substitution or clarification are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (NO. 1) MUST BE ACKNOWLEDGED AS RECEIVED IN THE LAST PAGE OF THE "FORM FOR GENERAL BID" SECTION 00300.

ITEM 1: ANSWERS TO POSED QUESTIONS:

Q1 - On page 10, 1.17 Schedule Says "The Final Completion for the project is 365 Calendar days after the date of the Notice to proceed". And then on page 101 to 102, under contractual milestone says "Milestone #3 shall be completed within 200 days following the written Notice to proceed from the city of Waltham for the project". "Milestone #2 within 545 days, Milestone #1 within 600 days"?

A1 – The final completion for the project is **600 days**.

End of Addendum 1