

THE CITY OF WALTHAM  
MASSACHUSETTS

PURCHASING DEPARTMENT

**Landfill Assessment , Woerd Ave.**

**ADDENDUM NO. 3**

March 13, 2015

**CHANGES, CORRECTIONS AND CLARIFICATIONS**

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications. The items set forth herein, whether of omission, addition, substitution or clarification are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (NO. 3) MUST BE ENTERED in THE BID PRICE SHEET

---

**ITEM 1: ANSWERS TO POSED QUESTIONS:**

**Q1.** What tasks does the "base rate" category of the price sheet include?

**A1.** Tasks 1, 2, 3 and 5

**Q2** – Clarify Question 10 on Addendum No. 2

**A2.** The final Corrective Action Design drawings and technical specifications will be used as supporting materials in the future RFP for construction services.

**Q3** - The duration of the project has remained at 120 days even though the scope of work has expanded to include landfill capping construction oversight. The 120-day duration is appropriate for Tasks 1 through 5, assuming no additional testing is required by MassDEP, but would not be able to accommodate the completion of the Construction Oversight (Task 6), let alone the Design task that must be completed prior to Task 6 but is not included in the Scope of Work.

**A3.** The duration of the Project has changed to 365 days

**Q4** – Will the City be able to prove the existing drawings?

**A4.** See attached

**End of Addendum 3**