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  THE    CITY    OF    WALTHAM                                     
     MASSACHUSETTS 

 
PURCHASING DEPARTMENT 

 

ROADWAY AND TRAFFIC SIGNAL IMPROVEMENT PROJECT, 
TRAPELO ROAD AND FOREST STREET 

 A D D E N D U M   N O. 1                                                   Nov. 27, 2011   
  

CHANGES, CORRECTIONS AND CLARIFICATIONS 
                                                                                                                       
The attention of bidders submitting proposals for the above subject project is 
called to the following addendum to the specifications. The items set forth herein, 
whether of omission, addition, substitution or clarification are all to be included in 
and form a part of the proposal submitted. 
  
THE NUMBER OF THIS ADDENDUM (NO. 1) MUST BE ON PAGE 16, SECTION 
00300‐FORM FOR GENERAL BID‐PARAGRAPH “A”.                                                                                  

 

ITEM NO.: 1   ANSWERS TO POSED QUESTIONS 
 
Q1. We have observed the furnishing and installing of 4’ x 5’ tree grates cast into the sidewalks. 
Please advise how these will be paid under the contract and the specified type of material. 

A1. Provide 4’x5’ tree pits not grates.  We are not proposing any cast in grates, simply to form 
the concrete sidewalk and allow a 4’x5’ opening.  It does not require any additional items to be 
furnished or installed or any additional specifications 

 
Q2. With regards to bid item #222.3 “Frame and Grate (or Cover)”, the bid item calls for a 
quantity of 55 units, with the exception of the new structures being provided we cannot find 
where the balance of the item will be used. 
A1. The intent of the project is to replace any Frame and Grate (or Cover) that is being 
adjusted.  Therefore, there are 10 new structures (CB) as well as 45 structures to be adjusted: 
25 Drainage Structures Adjusted, 3 Drainage Structures (Change in Type), 16 Sanitary Structures 
Adjusted and 1 Sanitary Structure Remodeled.  (10+25+3+16+1=55) 
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