THE CITY OF WALTHAM MASSACHUSETTS

PURCHASING DEPARTMENT

RUSSELL STREET SEWER REPAIRS AND REPLACEMENT

ADDENDUM NO.1

August 8, 2016

CHANGES, CORRECTIONS AND CLARIFICATIONS

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications. The items set forth herein, whether of omission, addition, substitution or clarification are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (NO. 1) MUST BE RECOGNIZED AS RECEIVE IN THE COMPANY COVER LETTER

ITEM 1: ANSWERS TO POSED QUESTIONS

Q1 – What material are the water services along the project area?

A1 – Record tie cards are attached to this addendum. It is not the intent of this project to replace any water services encountered. The material is copper. The contractor shall exercise care and caution to avoid damaging any underground utility.

Q2 – What are the depths to invert of the sewer manholes in the project area?

- A2 The following depth to invert have been scaled off of the record folio plans on file at the Engineering Department and are considered to be approximate.
 - SMH #1 − 7′
 - SMH #2 6'
 - SMH #3 No information
 - SMH #4 7.5'
 - SMH #4A 8'
 - SMH #5 10'
 - SMH #6 10'
 - SMH #7 5.5'

Q3 - Will the sewer services be replaced to the property line?


A3 – It is not the intent of this project to replace the sewer services. Sewer services found to be in good condition will be reconnected to the sewer main within the main trench. If a service is found to be in poor condition, it will be replaced to a point where it is deemed in good condition or the property line, whichever is the shortest distance.

Q4 – Will the City provide a laydown / staging area for the project?

A4 – No. The City will not be able to provide a laydown / staging area for the project. Storage of materials and equipment within the City Right-of-Way will not be permitted. It is the responsibility of the contractor to find an appropriate private staging area or to bring materials and equipment to the site each work day.

End of Addendum 1

Page 2 of 2



NEW 1" THISTWAT CURB.


Size tap	Pipe	Size	Length
Size lead	Main to stop		
Box	Stop to line		
Gate	Line to cellar	en til der til det kommen stöden det klade en en hande blev det kommen og skale kin en en en en en en en en en	and Control Collection reconstruction in 15 and the buy of Collection Prince Collection Park (Collection In-Prince)
Stop & Waste	Total	een ou were-vaer voor voor voor verseen van voor voor een een voor voor een een voor voor verseen een voor voor verseen voor verseen voor verseen voor voor verseen voor verseen voor voor verseen voor voor verseen verseen voor verseen voor verseen voor verseen voor verseen voor verseen verseen voor verseen voor verseen versee	
	_ /_		naggrupgija o yaan kanggi inaminga naggi naggi and lamilingsiyanihasi maksifiya.


3/31/10 New 1" Capper water line on projuly thy fook modernearly front water line on projuly thy fook


3/78/1 "1" NAN

30097 4500 6-13

AWMAN & ERBE MFG. CO , ROCHESTER AND BOSTON








SERVICE CARD.

Size tap	70 S. S. S.	Pipe	Size	Length
-Size lead		Main to stop	med Antomorphics (Control Control Cont	e demonstrativa de la constitución
Box	en e	Stop to line	One was taken regimented to the control of the cont	Period media anti-meningan arab disebut disebut media anti-menggapanya
Gate	ne der Coberell feller (ein "eine Lagelege i registellständen sammenner och fillbilligen fre die mer neuen den	Line to cellar	ов в вединатического положения в при ведения на приняти ведения на приняти ведения ведения ведения ведения вед	Bartillab mer ib sakannen nationer, sekar respective i sekar Galak Zajama (si sekar)
Stop & Waste	тичност в тит и применення продости подости на под	Total	The garant Collect (State (State (State (State))) property region (see) as the same	
or the contract of the contrac	очения в постоя в принципа на територии в торитории в постоя на принципа на принципа на принципа на принципа н Принципа на принципа на пр	unterviewed the desirable from the control of the c	ловийн инилэму, инивекто изильная супценивалия, янцан	enteresti de la riberta de la degla como medicante e computativa e cultura e cuanda processora, etc., est

Labor

AWMAN & FRRE MEG. CO. BOOHERTED AND BORTON

30097 4500 6-13




(17/76 REPAINED AT CUR'S -MEN! SANTACURS
(NEDATED 9/2) (1) 1" TELSE COUPLING)


5/31/07 WATER RELAY PUBLIC PORTION (NOT DONE).

7/28/09 Relaid copper House to steet

Presure of O New!" shut off 8" piece copper

Street pide of curb- Old curb-rotted off








MAY 17 2002


RUSSELL STREET

Scales: 40 Ft. Hor. & 4Ft. Vert. Per Inch











9/25/86

SERVICE CARD.

<u> </u>	Total	Stop & Waste
•	Line to cellar	- Gate
	Stop to line	Вох
— 	qots of nisM	Size lead
dtgnod szi8	oqiq i	Size tap *




9/24/86




SERVICE CARD.

			1
Labor			
		T	
Stop & Waste	Total	- 1	·
Gate	Line to cellar		
Rox	Sonil of gods		
Size lead	dots of nisM		
Size tap	9qi9	9zi2	үздиэ Т



SERVICE NO 2148-W NO.1-3 RUSSELL ST <u>Porch</u> The Agent by Manager + 7765 12- TH VALUE 8" MAIN 5.0 Diesell



NO. 50 RUSSELL ST SERVICE NO 8471-W 2"SERVICE KNEW DINGRAM 55 2" TH VALUE 13 9.0 4-3-1"LEADS 14/4/65 3-1" COLP. FOR COPPER

1/4/67 REPLACED LEAD 1"

130/75 REPLACED LEAD 1"

128/92 REPLACED LEADS WHITE 1- DOPER (68)

3 1" Corporation STOP For Owner (01" peace ROSPITED)