

THE CITY OF WALTHAM
MASSACHUSETTS

PURCHASING DEPARTMENT

**ROADWAY AND TRAFFIC SIGNAL IMPROVEMENT PROJECT,
RIVER STREET, FARWELL STREET AND SEYON STREET,
WALTHAM, MASSACHUSETTS**

ADDENDUM NO. 1

Sept. 15, 2017

CHANGES, CORRECTIONS AND CLARIFICATIONS

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications. The items set forth herein, whether of omission, addition, substitution or clarification are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (NO. 1) MUST BE ACKNOWLEDGED AT THE END OF SECTION 00 400 (B).

ITEM 1: DELETE AND REPLACE

Please **DELETE** the current Section 00 400 – BID FORM (Price Sheet) of the bid document and **REPLACE** it with the following updated one.

End of Addendum 1

DOCUMENT 00400 - FORM FOR BID (REVISED, PART OF ADDENDUM 1)

From: _____
 (Name of Bidder) Date

To: Chief Procurement Officer, City of Waltham (the "City")

The Undersigned proposes to furnish all labor and materials required for the Intersection and Signal Improvements at the intersection of River Street at Farwell Street and Seyon Street, and at River Street and Willow Street in Waltham, Massachusetts, in accordance with the accompanying plans and specifications for the contract unit prices specified below, subject to additions and deductions according to the terms of the specifications.

INTERSECTION AND SIGNAL IMPROVEMENTS AT RIVER STREET AT FARWELL STREET AND SEYON STREET; AND AT RIVER STREET AT WILLOW STREET WALTHAM, MASSACHUSETTS SCHEDULE OF BID PRICES			
Item No.	Estimated Quantity*	Brief description; Unit or lump sum price bid in both words and figures	Total Figure
120.1	23 Cu. Yard	Unclassified Excavation, per cubic yard _____ dollars and _____ cents (\$_____)	\$_____
141.	10 Cu. Yard	Test Pit for Exploration, per cubic yard _____ dollars and _____ cents (\$_____)	\$_____
151.	33 Cu. Yard	Gravel Borrow, per cubic yard _____ dollars and _____ cents (\$_____)	\$_____
170.	43 Sq. Yard	Fine Grading and Compacting, per square yard _____ dollars and _____ cents (\$_____)	\$_____
501.1	15 Foot	Granite Curb Type VA1 - Curved, per foot _____ dollars, and _____ cents (\$_____)	\$_____
509.	15 Foot	Granite Transition Curb for Wheelchair Ramps - Straight, per foot _____ dollars, and _____ cents (\$_____)	\$_____
509.1	15 Foot	Granite Transition Curb for Wheelchair Ramps - Curved, per foot _____ dollars, and _____ cents (\$_____)	\$_____

**INTERSECTION AND SIGNAL IMPROVEMENTS AT RIVER STREET AT FARWELL STREET
AND SEYON STREET; AND AT RIVER STREET AT WILLOW STREET
WALTHAM, MASSACHUSETTS
SCHEDULE OF BID PRICES**

590.	30 Foot	Curb Removed and Stacked, per foot _____ dollars, and _____ cents (\$_____)	\$_____
701.	33 Sq. Yard	Cement Concrete Sidewalk, per square yard _____ dollars, and _____ cents (\$_____)	\$_____
701.2	11 Sq. Yard	Cement Concrete Wheelchair Ramp, per square yard _____ dollars and _____ cents (\$_____)	\$_____
748.	1 Lump Sum	Mobilization, per lump sum _____ dollars and _____ cents (\$_____)	\$_____
804.3	100 Foot	3 Inch Electrical Conduit Type NM – Plastic (UL), per foot _____ dollars and _____ cents (\$_____)	\$_____
811.31	2 Each	Pull Box 12" x 12" SD2.031, per each _____ dollars and _____ cents (\$_____)	\$_____
815.98	20 Foot	Footing Cost Adjustment, per foot _____ dollars and _____ cents (\$_____)	\$_____
816.1	1 Lump Sum	Traffic Control Signal Reconstruction Location No. 1, lump sum _____ dollars and _____ cents (\$_____)	\$_____
816.2	1 Lump Sum	Traffic Control Signal Reconstruction Location No. 2, lump sum _____ dollars and _____ cents (\$_____)	\$_____
832.	80 Sq. Foot	Warning, Regulatory & Route Marker – Alum. Panel (Type A), per square foot _____ dollars and _____ cents (\$_____)	\$_____
847.1	8 Each	Sign Support (N/Guide) + Rte Mkr W/1 Brkway Post Assembly - Steel, per each _____ dollars and _____ cents (\$_____)	\$_____

**INTERSECTION AND SIGNAL IMPROVEMENTS AT RIVER STREET AT FARWELL STREET
AND SEYON STREET; AND AT RIVER STREET AT WILLOW STREET
WALTHAM, MASSACHUSETTS
SCHEDULE OF BID PRICES**

851.1	66 Day	Traffic Cones for Traffic Management, per day _____ dollars and _____ cents (\$_____)	\$_____
852.	200 Sq. Foot	Safety Signing for Traffic Management, per square foot _____ dollars and _____ cents (\$_____)	\$_____
856.	183 Day	Arrow Board, per day _____ dollars and _____ cents (\$_____)	\$_____
856.12	125 Day	Portable Changeable Message Sign, per day _____ dollars and _____ cents (\$_____)	\$_____
859.	1,830 Day	Reflectorized Drum, per day _____ dollars and _____ cents (\$_____)	\$_____
874.11	3 Each	Street Sign Without Post, per each _____ dollars and _____ cents (\$_____)	\$_____
874.4	8 Each	Traffic Sign Removed and Stacked, per each _____ dollars and _____ cents (\$_____)	\$_____
999.002	5 Each	Borings, per each _____ dollars and _____ cents (\$_____)	\$_____
999.001	1 Lump Sum	Police Detail, per lump sum Thirty-one thousand three hundred dollars And zero cents (\$10,000.00)	\$10,000.00
999.002	1 Lump Sum	Utility poles (\$10,000.00)	\$10,000.00

The proposed total contract price is (\$ _____).

ADD ALTERNATE ONE

INTERSECTION AND SIGNAL IMPROVEMENTS AT RIVER STREET AT FARWELL STREET AND SEYON STREET; AND AT RIVER STREET AT WILLOW STREET WALTHAM, MASSACHUSETTS SCHEDULE OF BID PRICES ADD ALTERNATE ONE			
Item No.	Estimated Quantity*	Brief description; Unit or lump sum price bid in both words and figures	Total Figure
816.11	1 Lump Sum	Traffic Control Signal Reconstruction Location No. 1 (Add Alternative 1), lump sum. Willow st _____ dollars and _____ cents (\$ _____)	\$ _____

Contractor acknowledges receipt of addenda: _____, _____, _____, _____, _____, _____.

Name of Contractor: _____

Authorized Signature: _____

Print Name: _____

Date: _____

