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  THE    CITY    OF    WALTHAM                                     
     MASSACHUSETTS 

 
PURCHASING DEPARTMENT 

 
 

VALVE EXERCISING PROGRAM 

 
 A D D E N D U M   N O. 1                                                 January 5, 2015   
  

CHANGES, CORRECTIONS AND CLARIFICATIONS 
                                                                                                                       
The attention of bidders submitting proposals for the above subject project is called 
to the following addendum to the specifications. The items set forth herein, 
whether of omission, addition, substitution or clarification are all to be included in 
and form a part of the proposal submitted. 
  
THE NUMBER OF THIS ADDENDUM (NO. 1) MUST BE ENTERED PAGE 41 OF THE BID 
PRICE SECTION 

 

ITEM 1: ANSWERS TO POSED QUESTIONS 

 

Q1. Will an equivalent (from another state) license to the Ma. Cert of Operators Drinking Water 
Supply Facilities (min Grade 3) be acceptable?  
A1. Yes, we would accept that. The licensed individual shall be present during all valve exercising. 
 
Q2. Is this a state funded project? 
A2. No 
            
 Q3. For dead end main notifications to those affected; what method of communication for 
notification does the City prefer?  
A3. Door hangers with 48 hrs. notice is acceptable.  
 
Q4. Since this is primarily an assessment and light repair program and no construction; is the 
performance & payment bond a necessary requirement? 
A4. The performance bond for 50% of the contract value is required as it provides insurance to the 
city against poor performance in the discharge of the contractor’s duties. The payment bond can be 
waived upon the presentation of a Notarized Statement by the company stating that no other sub-
contractors and other suppliers are involved in the provision of the service to the city. Certified 
payrolls are required for all personnel involved in repairs. Since repairs or manual work in the 
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exercising of the valves, light or otherwise, are going to be performed, the project becomes a 
construction project even though limited in scope 
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