

THE CITY OF WALTHAM
MASSACHUSETTS

PURCHASING DEPARTMENT

**ROADWAY AND TRAFFIC SIGNAL IMPROVEMENT PROJECT,
TRAPELO ROAD AND FOREST STREET**

ADDENDUM NO. 3

Dec. 11, 2011

CHANGES, CORRECTIONS AND CLARIFICATIONS

The attention of bidders submitting proposals for the above subject project is called to the following addendum to the specifications. The items set forth herein, whether of omission, addition, substitution or clarification are all to be included in and form a part of the proposal submitted.

THE NUMBER OF THIS ADDENDUM (NO. 3) MUST BE ON PAGE 16, SECTION 00300-FORM FOR GENERAL BID-PARAGRAPH "A".

ITEM NO.: 1 DELETE

Delete Bid Tab Section from pages 91 through 99

ITEM NO.: 2 ADD

Add the attached revised bid Tab Sheet.

END OF ADDENDUM 3

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
101	0.25	Clearing And Grubbing At	A			\$	-
102.51	13	Individual Tree Protection At	EA			\$	-
103	10	Tree Removed - Diameter Under 24 Inches At	EA			\$	-
104	1	Tree Removed - Diameter 24 Inches And Over At	EA			\$	-
120	2200	Earth Excavation At	CY			\$	-
141.1	70	Test Pit For Exploration At	CY			\$	-
146	7	Drainage Structure Removed At	EA			\$	-
150	30	Ordinary Borrow At	CY			\$	-
150.1	20	Special Borrow At	CY			\$	-
151	1300	Gravel Borrow At	CY			\$	-
156	20	Crushed Stone At	TON			\$	-
170	4500	Fine Grading And Compacting At	SY			\$	-
180.1	1	Health And Safety Plan At	LS			\$	-

Sub Total for this page.....\$ _____

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
180.2	16	Implementation Of Health And Safety Plan					
		At					
		HR			\$	-	
180.3	16	Personnel Protection Level C Upgrade					
		At					
		HR			\$	-	
187.3	20	Removal And Disposal Of Drainage Structure Sediments					
		At					
		CY			\$	-	
187.31	700	Removal And Disposal Of Drainage Pipe Sediments					
		At					
		FT			\$	-	
201	10	Catch Basin					
		At					
		EA			\$	-	
220	60	Drainage Structure Adjusted					
		At					
		EA			\$	-	
220.3	3	Drainage Structure Change In Type					
		At					
		EA			\$	-	
220.7	32	Sanitary Structure Adjusted					
		At					
		EA			\$	-	
220.8	1	Sanitary Structure Remodeled					
		At					
		EA			\$	-	
222.3	55	Frame And Grate (Or Cover) Municipal Standard					
		At					
		EA			\$	-	
223.2	52	Frame And Grate (Or Cover) Removed And Discarded					
		At					
		EA			\$	-	
227.4	5	Masonry Plug					
		At					
		SF			\$	-	
241.12	150	12 Inch Reinforced Concrete Pipe					
		At					
		FT			\$	-	

Sub Total for this Page.....\$ _____

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
242.12	1	12 Inch Reinforced Concrete Pipe Flared End At	EA			\$	-
258	45	Stone For Pipe Ends At	SY			\$	-
302.08	20	8 Inch Ductile Iron Water Pipe (Rubber Gasket) At	FT			\$	-
357.06	5	6 Inch Gate Box At	EA			\$	-
358	48	Gate Box Adjusted At	EA			\$	-
376.2	1	Hydrant - Removed And Reset At	EA			\$	-
376.5	3	Hydrant - Adjusted At	EA			\$	-
381.3	32	Service Box Adjusted At	EA			\$	-
402	200	Dense Graded Crushed Stone For Sub-Base At	CY			\$	-
415	8100	Pavement Micromilling At	SY			\$	-
431	200	High Early Strength Cement Concrete Base Course At	SY			\$	-
440	3000	Calcium Chloride For Roadway Dust Control At	LB			\$	-
443	6	Water For Roadway Dust Control At	MGL			\$	-

Sub Total for this Page.....\$ _____

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
450.9	1880	Contractor Quality Control					
		At					
			TON			\$	-
451	20	HMA For Patching					
		At					
			TON			\$	-
452	800	Asphalt Emulsion For Tack Coat					
		At					
			GAL			\$	-
453	6000	HMA Joint Sealant					
		At					
			FT			\$	-
455.23	1000	Superpave Surface Course - 12.5 (Ssc - 12.5)					
		At					
			TON			\$	-
455.31	300	Superpave Intermediate Course - 12.5 (Sic - 12.5)					
		At					
			TON			\$	-
455.42	500	Superpave Base Course - 37.5 (Sbc - 37.5)					
		At					
			TON			\$	-
472	20	Hot Mix Asphalt For Miscellaneous Work					
		At					
			TON			\$	-
482.3	4500	Sawing Asphalt Pavement					
		At					
			FT			\$	-
506	2200	Granite Curb Type VB - Straight					
		At					
			FT			\$	-
506.1	500	Granite Curb Type VB - Curved					
		At					
			FT			\$	-
509	380	Granite Transition Curb For Wheelchair Ramps - Straight					
		At					
			FT			\$	-
509.1	310	Granite Transition Curb For Wheelchair Ramps - Curved					
		At					
			FT			\$	-

Sub Total for this Page.....\$ _____

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
514	12	Granite Curb Inlet - Straight					
		At					
			EA		\$	-	
515	1	Granite Curb Inlet - Curved					
		At					
			EA		\$	-	
580	1000	Curb Removed And Reset					
		At					
			FT		\$	-	
594	2200	Curb Removed And Discarded					
		At					
			FT		\$	-	
595	12	Curb Inlet Removed And Discarded					
		At					
			EA		\$	-	
596	22	Curb Corner Removed And Discarded					
		At					
			EA		\$	-	
622.1	225	Steel W Beam Highway Guard (Single Faced/Wood Posts)					
		At					
			FT		\$	-	
622.3	50	Steel W Beam Highway Guard - Curved(Single Faced/Wood Posts)					
		At					
			FT		\$	-	
627.1	2	Steel W Beam Terminal Section (Single Faced)					
		At					
			EA		\$	-	
669	200	Fence Removed And Stacked					
		At					
			FT		\$	-	
670	60	Fence Removed And Discarded					
		At					
			FT		\$	-	
670.1	200	Wood Rail Fence and Post					
		At					
			FT		\$	-	
685	7	Stone Masonry Wall In Cement Mortar					
		At					
			CY		\$	-	

Sub Total for this Page.....\$ _____

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
691	40	Balance Stone Wall Removed And Rebuilt					
		At					
			FT			\$	-
697.1	27	Silt Sack					
		At					
			EA			\$	-
701	1500	Cement Concrete Sidewalk					
		At					
			SY			\$	-
701.1	550	Cement Concrete Sidewalk At Driveways					
		At					
			SY			\$	-
701.2	400	Cement Concrete Wheelchair Ramp					
		At					
			SY			\$	-
702	50	Hot Mix Asphalt Walk Surface					
		At					
			TON			\$	-
703	60	Hot Mix Asphalt Driveway					
		At					
			TON			\$	-
705.1	5	Flagstone Walk Removed And Reset					
		At					
			SY			\$	-
706.1	10	Brick Walk Removed And Relaid					
		At					
			SY			\$	-
710.4	23	Bound - Plain Granite					
		At					
			EA			\$	-
711	11	Bound Removed And Reset					
		At					
			EA			\$	-
714	1	Monument Removed And Reset					
		At					
			EA			\$	-
748	1	Mobilization					
		At					
			LS			\$	-

Sub Total for this Page.....\$_____

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
751	300	Loam Borrow At	CY			\$	-
756	1	NPDES Stormwater Pollution Prevention Plan At	LS			\$	-
765	1900	Seeding At	SY			\$	-
767.12	390	Compost Filter Tube At	FT			\$	-
767.2	200	Hay Mulch At	SY			\$	-
767.9	250	Matting For Erosion Control At	SY			\$	-
769	250	Pavement Milling Mulch Under Guard Rail At	FT			\$	-
804.3	700	3 Inch Electrical Conduit Type NM - Plastic -(UL) At	FT			\$	-
811.31	11	Pull Box 12 X 12 Inches - Sd2.031 At	EA			\$	-
811.37	1	Electric Handhole Adjusted At	EA			\$	-
815	1	Traffic Control Signal At	LS			\$	-
824.61	1	Highway Warning Sign - Illuminated At	LS			\$	-
831	30	Roadside Guide Sign (D6/D8) - Aluminum Panel(Type A) At	SF			\$	-

Sub Total for this Page.....\$ _____

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
832	240	Warning-Regulatory And Route Marker - Alum. Panel (Type A) At	SF			\$	-
833.5	10	Demountable Reflectorized Delineator - Guard Rail At	EA			\$	-
833.7	2	Delineation For Guard Rail Termini At	EA			\$	-
841.4	2	Supports For Guide Sign (D8-4 Inch Tubular Post) Steel At	EA			\$	-
847.1	40	Sign Sup (N/Guide)+Rte Mkr W/1 Brkway Post Assembly - Steel At	EA			\$	-
851	50	Safety Controls For Construction Operations At	UD			\$	-
852	750	Safety Signing For Construction Operations At	SF			\$	-
853.1	8	Portable Breakaway Barricade Type III At	EA			\$	-
854.014	4500	Temporary Paving Markings - 4 In. (Painted) At	FT			\$	-
854.034	2500	Temporary Pavement Markings - 4 In. (Removable Tape) At	FT			\$	-
856	20	Special Lighting Unit (Flashing Arrow) At	UD			\$	-
859	2600	Reflectorized Drum At	DD			\$	-
864.04	400	Pavement Arrows And Legends Refl. White (Thermoplastic) At	SF			\$	-

Sub Total for this Page.....\$ _____

**ROADWAY & TRAFFIC SIGNAL IMPROVEMENT PROJECT
 TRAPELO ROAD AT FOREST STREET
 WALTHAM, MASSACHUSETTS
 SCHEDULE OF BID PRICES**

Item No.	Approx. Qty.	Item Description	Unit	Unit Price		Amount	
				Dollars	Cents	Dollars	Cents
865.1	2850	Cross Walks And Stop Lines Refl. White (Thermoplastic) At	SF			\$	-
866.04	4800	4 Inch Reflectorized White Line (Thermoplastic) At	FT			\$	-
867.04	4300	4 Inch Reflectorized Yellow Line (Thermoplastic) At	FT			\$	-
867.12	50	12 Inch Reflectorized Yellow Line (Thermoplastic) At	FT			\$	-
874	13	Street Name Sign At	EA			\$	-
874.2	1	Traffic Sign Removed And Reset At	EA			\$	-
874.4	35	Traffic Sign Removed And Stacked At	EA			\$	-
999	320	Police Detail At	HR			\$	10,000.00
				Allowance			
XXX				XXXXXXXXX			

Allowance for Relocation of Utilities.....\$ 10,000.00

GRAND TOTAL FOR ALL PAGES.....\$ _____