

City of Waltham
Purchasing Department
Waltham, Massachusetts 02452

ADDENDUM NO.4

Plans & Specifications for: Cedarwood Playground, Waltham, MA

In accordance with documents prepared by: Carolyn Cooney & Associates

TO: ALL PLAN HOLDERS

This Addendum No. 4 **changes the bid due date from January 29, 2015 to Thursday February 5th, 2015 at 10 am**

Bidders are hereby informed that Plans and Specifications for the above-mentioned project are modified, corrected and/or supplemented as follows and that Addendum No. 4 becomes a part of the Contract Documents.

Item 1. Change of Bid Due date

Please note that the Bid Due date has been changed to Thursday February 5, 2015 at 10 am

END OF ADDENDUM NO. 4