

Bid Results					
Fernald Center Wetlands Restoration and Stream Daylighting, 2021					
Wednesday, November 10th, 2021				SumCo Eco-Contracting	
Item No.	Item Description	Units	Estimated Quantity	Unit Price	Extended Amount
1	Mobilization and Demobilization	LS	1	\$ 20,980.00	\$ 20,980.00
2	Traffic Management	LS	1	\$ 6,000.00	\$ 6,000.00
3	Test Pits	CY	100	\$ 60.00	\$ 6,000.00
4	Abandon and Controlled Density Fill Existing Utility Pipes	LF	500	\$ 115.00	\$ 57,500.00
5	Abandon and Controlled Density Fill Existing Drainage Structures	EA	15	\$ 3,800.00	\$ 57,000.00
6	Erosion and Sedimentation Control	LS	1	\$ 60,000.00	\$ 60,000.00
7	Tree and Shrub Plantings	LS	1	\$ 56,000.00	\$ 56,000.00
8	Rock Excavation and Disposal	CY	500	\$ 160.00	\$ 80,000.00
9	Storm Drain Piping (18" RCP) & Appurtenances	LF	50	\$ 140.00	\$ 7,000.00
10	5-Foot Diameter Precast Concrete Manhole	EA	1	\$ 7,400.00	\$ 7,400.00
11	Precast Concrete Headwall	LF	100	\$ 500.00	\$ 50,000.00
12	Stone Spillways	EA	4	\$ 18,000.00	\$ 72,000.00
13	Stone Weir Walls	LF	400	\$ 65.00	\$ 26,000.00
14	<i>ITEM REMOVED</i>				
15	Stream J-hooks	EA	15	\$ 950.00	\$ 14,250.00
16	Stream Cross Veins	EA	4	\$ 2,150.00	\$ 8,600.00
17	Stream Channel	LF	1800	\$ 140.00	\$ 252,000.00
18	Stormwater Wetlands Ponds	LS	1	\$ 200,000.00	\$ 200,000.00
19	Rebuild Existing Pond Berm and Grading	LS	1	\$ 42,000.00	\$ 42,000.00
20	Management of Contaminated Soils/Fill	LS	1	\$ 64,000.00	\$ 64,000.00
21	Removal and Disposal of Soil (Class A-1)	CY	1000	\$ 45.00	\$ 45,000.00
22	Removal and Disposal of Soils and Waste Materials	CY	400	\$ 50.00	\$ 20,000.00
23	Tree Cutting and Stump Grinding	LS	1	\$ 10,000.00	\$ 10,000.00
24	Stablization, Loam and Seed	LS	1	\$ 37,000.00	\$ 37,000.00
25	Police Detail Allowance	HR	400	\$ 50.00	\$ 20,000.00
26	Miscellaneous Work and Cleanup	LS	1	\$ 57,000.00	\$ 57,000.00
					\$ 1,275,730.00