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1 R. Bates & Sons _ _ _ _ _ Disqualifed- Missing Addendum 3 
containing financial impact

2 MAS Building & Bridge Inc. 198,500.00$        100.00$       72.00$        900.00$       1,300.00$   

3 T. Ford Company 249,850.00$        100.00$       100.00$      1,000.00$    1,000.00$   

4 ACK Marine & General Constrution 78,500.00$           22.75$         19.50$        295.00$       350.00$      

5 EaglePoint Builders 141,590.00$        52.00$         15.00$        325.00$       385.00$      

6 Northern Construction Service 219,950.00$        65.00$         45.00$        500.00$       600.00$      

7 St. John Corporation 135,000.00$        22.50$         30.00$        400.00$       320.00$      

8 LaRochelle Construction 84,900.00$           24.00$         8.00$          22.00$         27.00$        

9 Kneeland Construction 125,800.00$        44.00$         23.00$        120.00$       120.00$      

10 Onyx Corporation _ _ _ _ _ Disqualifed- Missing Addendum 3 
containing financial impact
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BID RESULTS:  Mary Early Footbridge Renovation, 2020

This information is provided only as a record of the offers made by the respective companies.                                                       
No inference should be made as to the award or rejection of offers.
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