

BID RESULTS, Design of the Waltham Component of the Wayside Trail

Friday, May 05, 2017

#	Task	Howard Stein	BL companies	CPH Pro Services	Livermore Edwards	Pare Corp
1	Task 1, Survey and Mapping	\$ 112,000.00	\$ 105,540.00	\$ 112,000.00	\$ 30,500.00	\$ 43,840.00
2	Task 2, Prelim Design & cost Estimate	\$ 214,560.00	\$ 87,130.00	\$ 138,060.00	\$ 139,878.00	\$ 113,252.00
3	Task 3, Construction bid docs	\$ 160,220.00	\$ 66,600.00	\$ 242,962.00	\$ 144,153.00	\$ 124,205.00
4	Task 4, Permitting	\$ 37,100.00	\$ 35,830.00	\$ 28,280.00	\$ 21,170.00	\$ 24,870.00
5	Task 5, Bidding	\$ 11,160.00	\$ 4,900.00	\$ -	\$ 15,820.00	\$ 3,623.00
6	Base	\$ 579,340.00	\$ 300,000.00	\$ 521,302.00	\$ 351,521.00	\$ 309,790.00
7	Number of Hours proposed	4131	2720	4455	2911	3136
a	Alternate 1 Bridge Design	\$ 183,600.00	\$ 105,170.00	see note below	\$ 27,180.00	\$ 99,950.00
Cost per Hour, Base for Award. (Line 6 divided by line 7)		\$ 140.24	\$ 110.29	\$ 117.02	\$ 120.76	\$ 98.79
Comments				Alternate pricing needs review		No Lyman Brook and Linden Street Bridge are included in the base. They are included in the Alternate. Bridges included. See email of 5/8/17

This information is provided only as a record of the offers made by the respective companies.

No inference should be made as to the award or rejection of offers